

TRUCKEE RIVER WATERSHED COUNCIL

PO Box 8568
Truckee, CA 96162
530-550-8760
www.truckeeriverwc.org

May 22, 2020

Sardine Meadow Restoration Request for Bids: Construction

Addendum No. 4

The Work included in the Request for Bids Document dated April 16, 2020 is amended to include the following.

Extension of bid due date. Bids are now due on Friday, May 29th, 2020. Interviews will take place late in the week of June 1st.

Revised Schedule:

Task	Date
On-line pre-bid meeting (mandatory)	May 6, 2020
Deadline for requests for additional information	May 13, 2020
Bids due	May 29, 2020
Interviews	June 3 - 5, 2020
Contract award	June 10, 2020
Construction start (estimated)	July 1, 2020
Instream work completed	October 1, 2020
Construction completion	October 15, 2020

Erosion control materials. Project permits require that no temporary or permanent erosion control devices containing plastic netting/monofilament, including photo- or bio-degradable netting shall be used on the project site.

Revegetation plan. See revised revegetation plan. The important updates are increased plug spacing resulting in an overall reduction of number of plugs, reduction of plug size, inclusion of some estimated quantities, and a significant increase in the estimated amount of erosion control fabric needed.

Revegetation timing. If the contractor chooses, plugs may be planted in the spring/early summer of 2021 to take advantage of softer soil. However, access across the meadow may be difficult once the stream channels are reconnected and the meadow is wetter.

Answers to questions received:

Width of bridges on Henness Pass Road?

The bridges are 9' wide outside on the runners and 12' wide between the edge rails.

Does TRWC have an additional source of water for dust control, compaction, and sod salvage should water from Davies Creek not be sufficient? Can the contractor install a temporary well and set up a Klein tank?

There is no nearby developed water source. There is a drafting location on Forest Service land near the junction of County Roads 450 and 650, approximately 3.5 miles from the project site. Well development on site is not feasible.

Attachments:

Sardine Meadow Restoration Revegetation Plan – Revised 052220