

TRUCKEE RIVER WATERSHED COUNCIL

PO Box 8568
Truckee, CA 96162
530-550-8760
www.truckeeriverwc.org

Phase 2 – East Martis Creek Restoration Project
Request for Bids: Construction

Addendum No. 1

Request for Bid original release date: April 21, 2021

Addendum 1 release date: May 5, 2021

RFB Revisions

The following revisions prevail over any discrepancies with information provided in the original RFB released April 21, 2021.

- C-27 Landscaping License waived. We are waiving the requirement for the CA C-27 Landscaping License. State of California Class A General Engineering Contractor's license is still required.
- Drafting Water. Drafting water from Dry Lake is available for fire safety and dust control.
- Item removed. Sheet C-2, "Install boulder/log barrier prior to demobilization" at the top of the project is removed from construction.
- Pre-Bid Attendance. See the attached contact information for participants who attended the optional pre-bid meeting.

RESPONSE TO REQUESTS FOR INFORMATION

The following requests for additional information were received by 5PM on May 4th, 2021. Please reference these answers in submitting bids.

1) Are you releasing the engineers estimate on the project?

No, we are not releasing the engineer's estimate.

2) Is the construction schedule flexible?

Yes, the construction schedule is flexible. Please see Page 4 of the Request for Bid, "Expected Project Timeline".

3) Are there any additional staging areas available?

Additional staging may be considered within the project footprint. We can work with the selected contractor in the field to identify appropriate areas.

4) When will revegetation happen?

Please refer to Sheet R-1 of the project design for details on revegetation and timing. Per note 7, seeding will occur between September 1 and October 15.

5) Is the warranty 85% survival of vegetation after one year?

Please refer to Sheet R-1 for further details on warranty. Per Notes 10, the warranty is 85% coverage by vegetation and mulch.

6) Are there any additional fire related requirements besides spark arresters?

Please refer to Attachment 4 – Sample Contract, “Additional Requirements” for additional fire related requirements.

Phase 2 - East Martis Creek Restoration Project
Contractors participating in the optional pre-bid meeting

5/5/2021

Firm	Name	Email	Phone	Cell
Soil-Tech	Lukas Solem	lukas@soil-tech.com		775-276-0524
Soil-Tech	Sawyer Bullock	sawyer@soil-tech.com	775-324-5547	775-225-1539
Habitat Restoration Sciences, Inc.	Kathy Burke	kburke@hrs.dudek.com	760-691-3929	916-275-1678
Folchi Construction	Tony Folchi	tfolchi32@gmail.com		530-520-0544