

TRUCKEE RIVER WATERSHED COUNCIL

PO Box 8568
Truckee, CA 96162
530-550-8760
www.truckeeriverwc.org

1/26/2022

2022 Schedule for Release of RFPs and RFBs

- Subject to change in projects, scope, and/or timing of release
- Future lists will include projects in the assessment and design phases
- This list and RFPs/RFBs are posted on our website and noticed via our e-newsletter *Truckee River Currents*

Contact Information

Truckee River Watershed Council PO Box 8568 Truckee, CA 96162 530-550-8760 www.truckeeriverwc.org	<ul style="list-style-type: none">• Beth Christman, 530-550-8760, x1#, bchristman@truckeeriverwc.org• Michele Prestowitz, 530-550-8760, x4#, mprestowitz@truckeeriverwc.org• Eben Swain, 530-550-8760, x7#, eswain@truckeeriverwc.org
---	---

TRWC is releasing several Requests For Proposals (RFP) and Requests For Bids (RFB) for restoration design, construction, environmental compliance, permit assistance, and the like. We appreciate that some firms may wish to respond to multiple RFPs & RFBs. To help with proposal and bid preparation, we offer the following:

1. **Responding to Multiple RFPs/RFBs.** Firms may respond to multiple RFPs and RFBs. In the vast majority of our projects, a firm will not be prevented from bidding on future work if they participate in current work. In the rare case where this prohibition exists, we will state the prohibition in the current RFP/RFB.
2. **Lead Firm vs. Subcontracted Firm.** We understand and accept a given firm may be the lead in one response and a subcontractor in another response.

3. **Respond to Each RFP/RFB.** Each of our projects has a unique combination of partners, stakeholders, funders, constraints, opportunities, and timelines. Due to the characteristics of each project, we purposely release separate RFPs/RFBs. Firms must submit a response to each RFP or RFB to be considered. While we appreciate that a firm might be able to offer efficiencies if we combined projects, the unique set of characteristics of each project prevent us from combining projects more than has already been done.
4. **Repeating Information Across Multiple Responses.** We understand and accept that information about the firm, its staff, past work, references, work approach, and the like may be repeated, perhaps even word for word, across multiple responses.

Project	Scope	Location & General Description	Release Week of	Contact
Donner Lake Lagoon	Construction - 2022	<u>Location:</u> Lagoon on east end of Donner Lake in Donner Memorial State Park <u>Overview:</u> Streambank stabilization and improvements for recreational access. Install articulated concrete mats, boulder bank protection, gabions, willow fascines, cable steps, revegetation.	3/14/2022	Michele Prestowitz
Boca Meadows	Construction - 2022	<u>Location:</u> Vicinity of east side Boca Reservoir <u>Overview:</u> Reconnect drainages across existing road to restore meadow, decommission road. May include new road segment to replace existing.	3/28/2022	Beth Christman
Upper Lacey Meadow Pre-Construction Surveys	Archaeology and Biology Surveys	<u>Location:</u> Upper Lacey Meadow, south of Webber Lake <u>Overview:</u> 2022 Pre-construction surveys for cultural and biological resources within the footprint of the Upper Lacey Meadows restoration project.	5/2/2022	Beth Christman

Lower Lacey Meadow	Construction – 2023 (this is correct)	<p><u>Location:</u> Lower Lacey Meadow, south of Webber Lake</p> <p><u>Overview:</u> Meadow restoration. Work generally consists of installation of log jams, willow debris jams, grading. Will require instream work.</p>	5/30/2022	Beth Christman
Prosser Hill West Meadow	Construction - 2022	<p><u>Location:</u> Junction of Carpenter Valley Road and Forest Service Road 89-33</p> <p><u>Overview:</u> Install drainage structures such as rolling dips and culverts to restore hydrologic function to a degraded meadow.</p>	5/30/2022	Beth Christman
Cold Creek	Construction - 2023	<p><u>Location:</u> Coldstream Canyon, vicinity of UPR Crossing</p> <p><u>Overview:</u> Recreate floodplain terraces and promote channel aggradation, increase groundwater levels, establish riparian vegetation. Channel fill, streambank excavation, boulder step-pools, bio-technical measures such as root-wad revetment and large scale wood/boulder complexes.</p>	10/3/2022	Eben Swain
Euer Valley	Construction - 2023	<p><u>Location:</u> South Prosser Creek in Tahoe Donner Association.</p> <p><u>Overview:</u> Habitat restoration along ½ mile of stream. Replace a failed culverted crossing with a bridge span, construct 600 feet of boardwalk, road drainage and grading improvements.</p>	10/3/2022	Eben Swain
Boca Unit Restoration	Construction - 2023	<p><u>Location:</u> Truckee River (aka Horner’s Corner, the Loop, or Boca Unit) at I80 eastbound between Overland Trail and Hirschdale Rd.</p>	10/3/2022	Michele Prestowitz

		<p><u>Overview:</u> 11 acre floodplain restoration. Remove abandoned railroad spur, create 1 acre inset floodplain bench, install 3,300 sf stormwater basin w/buried grade control, return flow channels, decommission roads, install trail, revegetation.</p>		
Snow Crest Tributary Restoration	Construction – 2023	<p><u>Location:</u> Snow Crest Rd between Alpine Meadows Rd and Mineral Springs Trail.</p> <p><u>Overview:</u> 2 acre meadow restoration. Remove an abandoned road grade, plug incised channels, install flow dispersal features, revegetation.</p>	10/3/2022	Michele Prestowitz

Subject to Change