

TRUCKEE RIVER WATERSHED COUNCIL

PO Box 8568
Truckee, CA 96162
530-550-8760
www.truckeeriverwc.org

Request for Bid: Donner Creek Restoration Project Addendum 2 – RFB Revisions February 15, 2024

RFB REVISIONS

The Work included in the Request for Bids Document dated January 19, 2024 is amended to include the following:

Extension of bid due date. Bids are now due on Thursday, February 29, 2024. Interviews will take place on Friday March 8th.

Extension of requests for additional information. The deadline to submit requests for additional information is extended to February 21, 2024.

Revised Schedule

Task	Date
Deadline for requests for additional information	February 21, 2024
Bids due	February 29, 2024
Interviews	March 8, 2024
Contract award	March 13, 2024
Estimated construction start	July 1, 2024
Construction completion	October 1, 2024
Warranty period completion	October 31, 2026

Site 1 Design. Please see the Revised Site 1 Design, updated on TRWC’s website. The important updates are decreased slope on the temporary access ramp and added slope planting detail.

Sites 2-4 Design. Please see the Revised Sites 2-4 Design, updated on TRWC’s website. The important updates are adjusting the extents of site 4 upstream floodplain bench on sheets C-7, C-8 and R-4, and adjusting the willow pole survival rate.

Site 1 Specifications. The project Specifications are now available and posted on TRWC’s website as Attachment 11.

Sites 2-4 Specifications. The project Specifications are now available and posted on TRWC’s website as Attachment 12.

Revised bid sheet. Please see the Revised Bid Sheet, updated on TRWC’s website. The important updates are adjusted quantities for RSP at Sites 1 and 4, including dewatering to diversion descriptions, and adding purchase and install of coir 70/700 at Site 2.