

TRUCKEE RIVER WATERSHED COUNCIL

PO Box 8568
Truckee, CA 96162
530-550-8760
www.truckeeriverwc.org

3/7/2024

Schedule for Release of RFPs and RFBs

- Subject to change in projects, scope, and/or timing of release
- This list and the RFPs/RFBs are posted on our website and noticed via our e-newsletter *Truckee River Currents*

Contact Information

Truckee River Watershed Council PO Box 8568 Truckee, CA 96162 530-550-8760 www.truckeeriverwc.org	<ul style="list-style-type: none">• Beth Christman, 530-550-8760, x1, bchristman@truckeeriverwc.org• Tiffanee Hutton, 530-550-8760, x6, thutton@truckeeriverwc.org• Michele Prestowitz, 530-550-8760, x4, mprestowitz@truckeeriverwc.org• Eben Swain, 530-550-8760, x7, eswain@truckeeriverwc.org
---	--

TRWC is releasing several Requests For Proposals (RFP) and Requests For Bids (RFB) for restoration design, construction, environmental compliance, permit assistance, and the like. We appreciate that some firms may wish to respond to multiple RFPs & RFBs. To help with proposal and bid preparation, we offer the following:

1. **Responding to Multiple RFPs/RFBs.** Firms may respond to multiple RFPs and RFBs. In the vast majority of our projects, a firm will not be prevented from bidding on future work if they participate in current work. In the rare case where this prohibition exists, we will state the prohibition in the current RFP/RFB.
2. **Lead Firm vs. Subcontracted Firm.** We understand and accept a given firm may be the lead in one response and a subcontractor in another response.
3. **Respond to Each RFP/RFB.** Each of our projects has a unique combination of partners, stakeholders, funders, constraints, opportunities, and timelines. Due to the characteristics of each project, we purposely release separate RFPs/RFBs. Firms must submit a response to each RFP or RFB to be considered. While we appreciate that a firm might be able to offer efficiencies if we

combined projects, the unique set of characteristics of each project prevent us from combining projects more than has already been done.

4. **Repeating Information Across Multiple Responses.** We understand and accept that information about the firm, its staff, past work, references, work approach, and the like may be repeated, perhaps even word for word, across multiple responses.

Project	Scope	Location & General Description	Release Week of	Contact
Coldstream Canyon	2024 Construction	<u>Location:</u> Coldstream Canyon <u>Overview:</u> Pre-construction biological surveys	3/4/2024	Eben Swain
Boca Meadow Restoration	Design	<u>Location:</u> Vicinity of Nevada County Rd #890 <u>Overview:</u> Meadow restoration	3/4/2024	Eben Swain
Stampede Recreation	2024 Construction	<u>Location:</u> East and south of Stampede Dam <u>Overview:</u> Road decommissioning and gate installation to reduce water quality impacts	3/11/2024	Tiffanee Hutton
Donner Lake	Design	<u>Location:</u> Donner Lake, North Shore <u>Overview:</u> Shoreline restoration at public piers	3/11/24	Michele Prestowitz
Hobart Meadow and Tributaries	Design	<u>Location:</u> Vicinity of Hobart Mills <u>Overview:</u> Meadow and stream restoration	3/18/24	Tiffanee Hutton
Donner Lake	Survey	<u>Location:</u> Donner Lake <u>Overview:</u> Peak period visitation	3/25/24	Michele Prestowitz
Hobart Tributaries and Fuels	Survey	<u>Location:</u> Hobart/Prosser <u>Overview:</u> Stream restoration and fuels	4/1/24	Tiffanee Hutton
Independence Creek Tributary	Design	<u>Location:</u> Vicinity of Independence Lake <u>Overview:</u> Stream restoration with road crossing	4/8/24	Tiffanee Hutton
Prosser Basin Roads	2024 Construction	<u>Location:</u> Various locations in Prosser Basin <u>Overview:</u> Road maintenance to reduce water quality impacts	4/15/24	Beth Christman

Project	Scope	Location & General Description	Release Week of	Contact
Little Truckee River Tributaries	Design	<u>Location:</u> East of Boca Reservoir <u>Overview:</u> Stream and Meadow Restoration	5/6/2024	Beth Christman
Euer Valley, Phase 2	2025 Construction	<u>Location:</u> Euer Valley <u>Overview:</u> Stream and meadow restoration, road and trail crossings	10/2024	Beth Christman
Hoke Upper Meadow	2025 Construction	<u>Location:</u> East of Stampede Reservoir <u>Overview:</u> Meadow and stream restoration	10/2024	Beth Christman
Pole Creek	Design	<u>Location:</u> Pole Creek Basin <u>Overview:</u> Stream and Meadow Restoration	10/2024	Eben Swain