
Lower Hoke Meadow Restoration 

Construction Bid Sheet 

 

# Item Unit Qty Unit Cost Total Cost 
1 Mobilization/demobilization, BMPs     
2 Creek Diversion and Dewatering      
3 Earthwork 

• Sod/topsoil salvage & 
replacement 

• On site excavation to 
generate fill 

• Fill placement and shaping 
(est. 9,000 cy total fill placed, 
includes 5,900 cy import) 

 

    

4 Fill import (est. 5,900 cy)     
5 Riffle construction     
6 Revegetation (seeding, mulching, 

willow placement) 
    

7 Culvert installation – all work shown 
on Att. 3  

    

8 Tree removal      
9 Road decommission (17E11 Trail)     
10 Access route, staging area, stockpile 

area decommission  
    

 

Fuel Costs used in bid:_______________________________________________________ 


