
Lower Hoke Meadow Restoration 

Construction Bid Sheet 

 

# Item Unit Qty Unit Cost Total Cost 
1 Mobilization/demobilization, BMPs     

2 Creek Diversion and Dewatering      

3 Earthwork 
• Sod/topsoil salvage & 

replacement 
• On site excavation to 

generate fill 
• Fill placement and shaping 

(est. 11,700 cy total fill 
placed, includes 5,900 cy 
import) 

 

    

4 Fill import (est. 5,900 cy)     

5 Riffle construction (400 cy)     

6 Revegetation (seeding, mulching, 
willow placement) 

    

7 Tree removal      

8 Road decommission (17E11 Trail)     

9 Access routes, staging area, stockpile 
area decommission/revegetation  

    

 

Fuel Costs used in bid:_______________________________________________________ 

The Contractor is not required to provide a QSP or perform any SWPPP inspections.    


