
Lower Hoke Meadow Culvert Installation and Maintenance 

Construction Bid Sheet 

 

# Item Unit Qty Unit Cost Total Cost 
1 Mobilization/demobilization, BMPs     
2 Creek diversion/dewatering      
3 Site Preparation, demolition, disposal 

 
    

4 Shoring and worker safety     
5 Pavement restoration 3” AC on 8” AB     
6 AB shoulder     
7 Culvert outlet protection     
8 Culvert trench, installation, and 

backfill  
    

9 Traffic control     
10 Striping      

 


