Boca Stewardship Agreement – Implementation Contractor, Bid Sheet

Pricing Schedule
Bidders shall price work according to the schedule below. If Bidders believe that an alternative method of pricing is more applicable, they may also provide an alternative pricing schedule in addition to the format requested below. TRWC, in its sole discretion, reserves the right to utilize any alternative pricing schedule proposed by any Bidders.

All quantities and measurements identified in this RFP are based upon the best knowledge available to TRWC and USFS-TNF and are subject to change. Payment will only be made for actual work completed. 

1. Conifer Removal
The selected Contractor agrees to purchase timber removed from the project. The selected Contractor agrees to pay TRWC the following timber rates for product removed:

	Cutting Unit Number
	Approx Acres
	Species
	Product
	Quantity
	Unit of Measure
	Rate of Payment $/UOM

	All
	1333.86
	CS
	Sawtimber
	52,758.90
	TON
	

	200
230
240
270
280
21
290
300
	532.36
	CS
	Sawtimber
	Un-Estimated
	TON
	



For timber removal specifications please see Appendix F. Designated haul routes are mapped in Appendix C. Minimum rates for sawtimber are $0.10/TON.

2. Service Work Items

Descriptions for calculations: 
Cost Per Unit: The amount it will cost the selected contractor to implement and complete each unit of work for a given work item. This includes all costs associated with a completed unit i.e. labor, profit, etc.

Work Item Cost: The amount it will cost the selected contractor to implement and complete the entire work item. This is calculated by multiplying the #of units' by 'cost per unit'.






	Item Number
	Item Description
	Unit
	# of Units
	Cost Per Unit
	Work Item Cost (# units*cost per unit)

	Example
	Example
	Acres
	100
	$500
	$50,000

	1
	Cut, Skid, Deck,
Haul Conifers <
29.9” DBH
	Acre
	1,334
	
	

	2
	Mastication 
	Acre
	1,547
	
	

	3
	Trail Reconstruction
	Miles
	4.03
	
	

	4
	Fireline Reconstruction
	Miles 
	3.51
	
	



3. Road Maintenance

	Applicable to all phases of project implementation (Pre-haul, During Haul, Post Haul) 

	Road Segment
	Approximate Distance (Miles)
	Segment Price

	787-04
	1.19
	

	787-04-05
	0.51
	

	787-04-10
	0.12
	

	787-04-20
	0.39
	

	787-10 (Seg-1)
	0.64
	

	787-10 (Seg-2)
	0.28
	

	787-10 (Seg-3)
	0.20
	

	787-10-20
	0.69
	

	889-33
	0.63
	

	890-06
	0.74
	

	890-10
	0.72
	

	890-10-10
	0.96
	

	890-10-10-10
	0.48
	

	890-14
	1.8
	

	890-16
	0.96
	

	890-16-02
	0.08
	

	
TOTAL COST
	



For road maintenance specifications please see the roads package included in Appendix E.







4. Road Reconstruction: All Units. 

A road reconstruction plan will be provided by USFS to the selected contractor prior to project implementation. Contractor is responsible for following all aspects of the reconstruction plan, including construction and maintenance of roads, bridges, and other transportation facilities, as needed for conducting treatments on National Forest and other lands where Forest Service has such authority. As used in this supplement Project Agreement, “construct” includes “reconstruct.” See Boca S.A. Road Reconstruction Plans for specific requirements. 

	 Specified Roads.  

	Name and Date of Governing Road Specifications:
	

	
	

	Project
	Design
Class
	Approx.
Length
(mi./km.)
	Sheet Numbers
and
Approval Date
	Performance Responsibility

	
	
	
	
	Survey
	Design
	Const.
Staking 

	Road No.
	Name
	
	
	
	
	
	

	All
	
	
	
	
	
	
	




